SENECA HEALTHCARE DISTRICT

Construction — Support Services Building

BID FOR CONSTRUCTION SERVICES — ADDENDUM 1

TO:

FROM:

DATE:

PROSPECTIVE FIRMS

Linda McCurdy Seneca Healthcare District

31 March, 2025

SUBJECT: BID CLARIFICATIONS

1)
2)

3)

A)

B)

C)

D)

E)

F)

See attached for 3/26/2025 Pre-bid conference sign-in sheet.

See attached for 3/26/2025 Pre-bid conference presentation.

Bid and Contract Forms have been edited as follows, updated documents/pages provided as an attachment to
this Addendum:

Paragraph number one on page 5 of the Notice Inviting Bids has been amended to read: the Seneca Healthcare
District (“District”) invites and will receive sealed Bids up to but not later than 2 P.M. on Friday April 25t 2025.

Paragraph number 3 on Page 5 of the Notice Inviting Bida has been amended to include:

The Permit for construction and approvals shall include Alternate #1, #2, and #3. The construction of
this building has Plumas County planning approval.

Instructions to Bidders, Page 16, Article 34 Questions has been amended to read: Questions will be
accepted until 5 P.M. on April 10" 2025. The district shall provide answers to all submitted questions no
'ater April 15th, 2025 at 5 P.M

Bid Forms page 17, Section 1.1 Bids, has been amended to read:

Bids will be received at the Seneca Healthcare District, 199 Reynolds Road, Chester, CA 96020, until 2:00pm on
EridayApril 25%, 2025.

Bid Forms page 19, Total Bid Price as it pertains to Alternates has an addition that reads:
Exclude Alternates #1, #2, and #3 from the Total Bid.
00 52 13 Contract, page 43, Section b, Time for Completion has been amended to read:

The Contractor shall complete all Work required by the Contract Documents, including Alternates within
552 calendar days from the commencement date stated in the Notice to Proceed. Contractor shall
substantially complete all Work required by the Contract Documents within 537 calendar days from the
commencement date stated in the Notice to Proceed. Design and Permitting shall be completed by
1/1/2026, Construction Start on or about April 1%t 2026,dependent on weather and site conditions, and a
Certificate of Occupancy shall be obtained by October 315,
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4) Q1 -Does the Soils Engineer Report cover the location of the Support Service Building or just the hospital
building, and will more information be required for this location ?
A) The information required for the work is the responsibility of the entity chosen to do Alternates 1/2/3 scopes.
B) Compaction should be done in lifts per the Geotech report provided. The initial soils report covers the entire
site and therefore it covers the SSB site.

5) Q2 -Who is responsible for the site as related to soil and compaction — Is Over X required in the location of the
building?
A) The information required for the work is the responsibility of the entity chosen to do Alternates 1/2/3
scopes. Compaction should be done in lifts per the Geotech report provided. The initial soils report covers the
entire site and therefore it covers the SSB site.

6) Q3 - Who will be responsible for the testing of the pad once compaction is completed?
A) BSK( Geo Tech Engineer) is contracted to provide compaction testing at the SSB.

7) Q4 - Are there any more plans besides what has been received?
A) No, documents for permitting and construction are the responsibility of the contractor who is awarded the
contract and permits and approvals must include Alternates, #1, #2, and #3.

8) Q5 - Are the utilities, water, and sewer close to the building (within approximately 20 feet)?

A) Yes, the General Contractor of the Hospital Building has stubbed up the utilities at or near the
building site. Approximate locations are shown on page 2 of the Criteria Documents.

9) Q6 - Has Seneca specified any products for the Restroom fixtures, and would a wall hung sink and
Bobrick fixtures/dispensers be acceptable?

A) No, Seneca has not specified any products, and Yes, a wall hung sink and Bobrick
fixtures/dispensers would be acceptable. Seneca will supply the Hand Soap Dispenser.

10) Q7 - There are 3 propane tanks for the Hospital building, and is the propane for the support building
coming from those tanks?

A) To Be Determined in the next Addendum.
11) Q8 - Where is the vehicle bay drain piped?

A) Straight to the sewer as it is only intended for snow melt from vehicles when they are brought
inside.

12) Q9 - Who is responsible for the drainage swale that is shown on the Criteria Documents behind the
Support Services Building?
A) The Hospital Building General Contractor is responsible for the construction of the drainage Swale.

13) Q10 - Do you want the windows to be Vinyl or storefront aluminum windows to match the new hospital?
A) Seneca would like to match the exterior aesthetics of the hospital building by using the aluminum
storefront windows — To Be Determined in the next Addendum.

14) Q11 - Hollow metal framed interior and exterior doors?
A) - Interior Doors are to be determined. Exterior Walk Doors must be insulated. — To Be Determined in
the next Addendum.

15) Q12 - For the height of the framed offices, bathroom, storage, and the secure STO we figured you would
want these to be framed up to the roof deck?
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A) The framing height of Framed Office 1008, 1010, 1011, and Staff Toilet 1009 shall be in accordance
with the Criteria Documents to accommaodate the shown ceiling height of 7°6”.

B) The framing height of the North and East walls of Secure STO 1015 that are within Storage 1012
shall be of a height that accommodates installation of the ceiling at a height of 9’ as shown on the
Criteria Documents.

C) The framing height of the walls of Storage 1015 shall be to the height of the roof deck to accommodate
the ceiling height of 12’ as specified in the Criteria Documents.

16) Q13 - Acoustical ceiling and hard lids as shown on the plan?
A) Yes, ceiling finishes shall be per that shown in the Criteria Documents.

17) Q14 - For the garage doors, is there a certain R-value you would like for the insulated garage doors?
A) Yes, the R Value of the garage roll up doors should be no less than R-16.

18) Q15 - For the offices and bathroom, we usually would go 9' in a commercial space. Did you want to
stick with the 7'6" ceiling heights?

A) Yes, 7°6” per the Criteria Documents provided.

19) Q16 - For the corridor, it shows sheetrock up to 8' but with the storage room it should go up to the roof
deck since the storage room has a ceiling height of 12'?

A) Yes, see #15, Answer 12C.

20) Q17 - For sealed concrete in the vehicle bay and the storage areas, do you want a basic concrete
sealer or more of an epoxy type sealed concrete?

A) The type of concrete sealer shall be determined in the next Addendum

21) Q18 — Is Seneca going to want this project to start this summer?
A) See information contained in 3F for Project Milestones.

22) Q19 —Is it possible Seneca could move back the bid to give contractors longer to get their bid
together?

A) Yes, the District is extending the date as to when Bids are required to be submitted from April 111,
2025, at 2:00 P.M. to Friday April 25™, 2025, at 2:00 PM. See #3A above.

23) Q20 — How is Seneca thinking that contractors can produce a bid now with the start of construction
being in 2026 due to potential price increases with tariffs, etc.

A) Seneca Healthcare will hold an Escalation Contingency, Criteria for the amount of this contingency
and use of said contingency has not yet been determined. More information will follow in the next
Addendum. Bidders are reminded that Bids shall be valid 90 days from the bid opening date as
stated in the Bid Documents.
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24) Q21 — Do we have to register with the DIR is this a public works project?

A) Yes, Seneca is a public entity and therefore the project is public works. Per the Bid and contract
documents the contractor and sub-contractors must be registered with the DIR before a contract
can be awarded per bid and contract documents..
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00 11 16 — NOTICE INVITING BIDS

NOTICE IS HEREBY GIVEN that the Seneca Healthcare District (“District”) invites and will receive
sealed Bids up to but not later than 2:00pm-on Friday, April 11th. 2025 2 P.M. on Friday April
25" 2025at the office of the Seneca Healthcare District Administration Office, located at _199
Reynolds Road, Chester, CA 96020, for the furnishing to District of all Construction Documents,
permits, labor, equipment, materials, tools, services, transportation, utilities, and all other items
necessary for the Seneca Healthcare District Support Services Building (the “Project”) of the
Replacement Critical Access Hospital + Skilled Nursing Facility. At said time, Bids will be publicly
opened and read aloud at the conference room located at the Seneca Healthcare District Clinic,
located at 199 Reynolds Road, Chester, CA 96020. Bids received after said time shall be returned
unopened. Bids shall be valid for a period of 90 calendar days after the Bid opening date.

Bids must be submitted on the District’s Bid Forms. Bidders may obtain a copy of the Contract
Documents from the Seneca Healthcare District website, http://senecahospital.org. To the extent
required by section 20103.7 of the Public Contract Code, upon request from a contractor plan
room service, the District shall provide an electronic copy of the Contract Documents at no charge
to the contractor plan room. Additionally, Contract Documents shall be available at the following
plan rooms:

Sacramento Regional Builders Exchange

Placer County Contractors Association & Builder Exchange
Nevada County Contractor's Association

Shasta Builder’'s Exchange

Valley Contractor’'s Exchange

It is the intent of this solicitation to contract for a free-standing Metal Building, with utility tie-in to
the adjacent Replacement Critical Access Hospital + Skilled Nursing Facility that is currently under
construction.  This successful bidder may be contracted to utilize the provided Contract
Documents to provide any needed modifications to the Metal Building Company’s standard
specifications to meet the needs defined in the Bid Documents and to create the Construction
Documents that shall be then used for obtaining permit. Following permit, the contracted
successful bidder shall then proceed to provide all labor, equipment, materials tools, services,
transportation, utilities, and all other items necessary for completion of the Project. The Permit
for contsruction and approvals shall include Alternate #1, #2, and #3. The construction of this
building has Plumas County planning approval.

It is the responsibility of each prospective bidder to download and print all Bid Documents for
review and to verify the completeness of Bid Documents before submitting a bid. Any Addenda
will be posted on the Seneca Healthcare District website, http:/senecahospital.org. It is the
responsibility of each prospective bidder to check hitp://senecahospital.org on a daily basis
through the close of bids for any applicable addenda or updates. The District does not assume
any liability or responsibility based on any defective or incomplete copying, excerpting, scanning,
faxing, downloading or printing of the Bid Documents. Information on http://senecahospital.org
may change without notice to prospective bidders.

Each Bid shall be accompanied by cash, a certified or cashier’s check, or Bid Bond secured from
a surety company satisfactory to the District, the amount of which shall not be less than ten
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ESTIMATES, DOES NOT ACCURATELY REFLECT THE COST TO PERFORM THE
WORK. THE DISTRICT MAY REJECT AS NON-RESPONSIVE ANY BID WHICH
UNEVENLY WEIGHTS OR ALLOCATES COSTS, INCLUDING BUT NOT LIMITED TO
OVERHEAD AND PROFIT TO ONE OR MORE PARTICULAR BID ITEMS.AWARD
PROCESS

Once all Bids are opened and reviewed to determine the lowest responsive and responsible
Bidder, the Distict may approve award of the contract. The District may choose to incorporate or
reject defined alternates and associated costs into the award and resulting contract, and reserves
the right to alternatively award alternate line items to a different entity.

The apparent successful Bidder should begin to prepare the following documents: (1) the
Performance Bond; (2) the Payment Bond; and (3) the required insurance certificates and
endorsements. Once the District notifies the Bidder of the award, the Bidder will have five (5)
working days from the date of this notification to execute the Contract and supply the District with
all of the required documents and certifications. Regardless of whether the Bidder supplies the
required documents and certifications in a timely manner, the Contract time will begin to run ten
(10) working days from the date of the notification . Once the District receives all of the properly
drafted and executed documents and certifications from the Bidder, the District shall issue a
Notice to Proceed to that Bidder.

ARTICLE 33. EXECUTION OF CONTRACT

As required herein the Bidder to whom an award is made shall execute the Contract in the amount
determined by the Contract Documents. The District may require appropriate evidence that the
persons executing the Contract are duly empowered to do so. The Contract and bond forms to
be executed by the successful Bidder are included within these Specifications and shall not be
detached.

ARTICLE 34. QUESTIONS

Questions regarding this Notice Inviting Bids may be directed to the District, /o Donna
Huntingdale, Building Rx, at email donna@building-rx.com with a copy to Linda McCurdy, Seneca
Healthcare District Director of Plant Operations and Safety — Emergency Management at email
Imccurdy@senecahospital.org. Questions will be accepted until 5 P.M. on April 10" 2025. The
district shall provide answers to all submitted questions no later April 15th, 2025 at 5 P.M. No
other members of the District's staff or governing body should be contacted about this
procurement during the bidding process. Any and all inquiries and comments regarding this Bid
must be communicated in writing, unless otherwise instructed by the District. The District may, in
its sole discretion, disqualify any Bidder who engages in any prohibited communications.
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00 41 43 — BID FORMS

1.1 Bid.

Bids will be received at the Seneca Healthcare District, 199 Reynolds Road, Chester, CA 96020,

until 2:00pm on FridayApril 25", 2025.

NAME OF BIDDER:

The undersigned hereby declare that we have carefully examined the location of the proposed
Work, and have read and examined the Contract Documents, including all plans, specifications,
and all addenda, if any for the following Project:

SENECA HEALTHCARE DISTRICT SUPPORT SERVICES BUILDING
of the
REPLACEMENT CRITICAL ACCESS HOSPITAL + SKILLED NURSING FACILITY

We hereby propose to furnish all permits, labor, materials, equipment, tools, transportation, and
services, and to discharge all duties and obligations necessary and required to perform and
complete the Project, as described and in strict conformity with the Drawings, and these
Specifications for TOTAL BID PRICE indicated herein.

The undersigned acknowledges receipt, understanding, and full consideration of the following
addenda to the Contract Documents:

Addenda No.

1. Attached is the required Bid Guarantee in the amount of not less than 10% of the Total
Bid Price.

2. Attached is the completed Designation of Subcontractors form.

3. Attached is the fully executed Noncollusion Declaration form.

4. Attached is the completed Iran Contracting Act Certification form.

5. Attached is the completed Fleet Compliance Certification form.

6. Attached is the completed Public Works Contractor Registration Certification form.

7. Attached is the completed Contractor's Certificate Regarding Workers’ Compensation
form.

8. Attached is the completed Bidder Information and Experience form.

9. Attached is project and reference information demonstrating relevant project experience
by the Contractor.
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The estimated quantities for Unit Price items are for purposes of comparing Bids only and the
District makes no representation that the actual quantities of work performed will not vary from

the estimates. Final payment shall be determined by the District from measured quantities of work
performed based upon the Unit Price.

B. TOTAL BID PRICE:

TOTAL BID PRICE BASED ON BID SCHEDULE TOTAL OF UNIT PRICES
FOR SENECA HEALTHCARE DISTRICT SUPPORT SERVICES BUILDING of the
REPLACEMENT CRITICAL ACCESS HOSPITAL + SKILLED NURSING FACILITY

Total Bid Price in Numbers

Total Bid Price in Written Form

In case of discrepancy between the written price and the numerical price, the written price
shall prevail.

The undersigned agrees that this Bid Form constitutes a firm offer to the District which cannot be
withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after the
Bid opening, or until a Contract for the Work is fully executed by the District and a third party,
whichever is earlier.

If the Contract Documents specify Alternate Bid items, the following Alternate Bid amounts shall
be added to or deducted from the Total Bid Price entered above (please check the appropriate
box), in the District’s sole discretion. The District can choose to include any, all, or none of the
Alternate Bid items in the Work. If the District selects any of the Alternate Bid items, the
corresponding Alternate Bid prices shall be added to or deducted from Base Bid Price for the
Work. The District can award/select Alternate Bid items at any time(s) and/or may choose to
award scope to alternate entity(ies). Exclude Alternates #1, #2, and #3 from the Total Bid.

ALTERNATE

ALTERNATE DESCRIPTION BID PRICE BID PRICE
BIDS (IN WRITTEN FORM) (IN NUMBERS)

ALTERNATE #1 Site survey and
layout

ALTERNATE #2 Underground
Facilities and
associated tie-ins, to
point 1’ above slab
(wet utilities and
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00 52 13 — CONTRACT

This CONTRACT, No. is made and entered into this day of , , by
and between Seneca Healthcare District, sometimes hereinafter called “District,” and
sometimes hereinafter called

“Contractor.”

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other as follows:

a. SCOPE OF WORK. The Contractor shall perform all Work within the time stipulated in
the Contract, and shall provide all Construction Documents, permits, labor, materials, equipment,
tools, utility services, and transportation to complete all of the Work required in strict compliance
with the Contract Documents as specified in Section (e), below, for the following Project:

SENECA HEALTHCARE DISTRICT SUPPORT SERVICES BUILDING
of the
REPLACEMENT CRITICAL ACCESS HOSPITAL + SKILLED NURSING FACILITY

The Contractor and its surety shall be liable to the District for any damages arising as a result of
the Contractor’s failure to comply with this obligation.

b. TIME FOR COMPLETION. Time is of the essence in the performance of the Work. The
Work shall be commenced on the date stated in the District's Notice to Proceed. The Contractor
shall complete all Work required by the Contract Documents, including Alternates within 552
calendar days from the commencement date stated in the Notice to Proceed. Contractor shall
substantially complete all Work required by the Contract Documents within 537 calendar days
from the commencement date stated in the Notice to Proceed. Design and Permitting shall be
completed by 1/1/2026, Construction Start on or about April 15t 2026 dependent on weather and
site conditions, and a Certificate of Occupnacy shall be obtained by Ocrtober 31st. By its signature
hereunder, Contractor agrees the time for completion and substantial completion set forth above
is adequate and reasonable to complete the Work. The date of the Time for Completion shall be
inclusive of all listed alternates.

C. CONTRACT PRICE. The District shall pay to the Contractor as full compensation for the
performance of the Contract, subject to any additions or deductions as provided in the Contract
Documents, and including all applicable taxes and costs, the sum of

Dollars
% ). Payment shall be made as set forth in the General
Conditions.

d. LIQUIDATED DAMAGES. In accordance with Government Code section 53069.85, it is
agreed that the Contractor will pay the District the sum set forth in Section 00 73 13, Article 1.11
for each and every calendar day of delay beyond the time prescribed in the Contract Documents
for substantially completing the Work, as Liquidated Damages and not as a penalty or forfeiture.
In the event this is not paid, the Contractor agrees the District may deduct that amount from any
money due or that may become due the Contractor under the Contract. This Article does not
exclude recovery of other damages specified in the Contract Documents. There shall be a
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PROJECT NAME: Owner: Seneca Healthcare District - Project: Support Services Building

Non Mandatory Pre-Bid Conference: Date: Monday, March 26t", 2025 Time: 3:30 PM

Location: Zoom Meeting — Linda McCurdy’s Zoom

Date of Bid Opening: Friday April, 11t, 2025

Location: 199 Reynolds Road, Chester, CA 96020

——

Time: 2:00PM

Pre-Bid Walk Sign In Sheet

Company Company/Address Phone Cell Phone Email
Representative Number
Brody Billson Billson Construction Company, (530)343- | (530) 774- brody@billsonconstruction.com
Inc - 15 Commerce Ct. Suite 150 | 2293 3554
Chico, CA 95928
1.Greg January BCM Construction (530) 342- gregj@bcmconstruction.com
2990 Highway 32, Suite 100 -- 1722
2. Scott January Chico, CA 95973 530/520-8700
530/624-5708
JB Steel Construction (541) 690- | (541) 733 - russ@jbsteelconstruction.com
Russ Batzer 190 North Ross Lane, Medford, 3711 8125
OR 97501
Jimmey Hamlin Monley Hamlin Inc. 530.219.2547 | Jhamlin@monleyhamlin.com
Michael White MPW Construction mw_construction@hotmail.com
Linda McCurdy Seneca Healthcare District 530-310-6401 | Imccurdy@senecahospital.org
Judy Cline Seneca Healthcare District 833-227- jeline@senecahospital.org
3743
Ext. 1503
Donna Huntingdale Building RX (530)867- donna building-rx.com
1971 <donna@building-rx.com>
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